



dispose off the material in suitable manner at suitable place in accordance with the applicable laws.

CLAUSE - 28

28.1 Progress Reports


Unless otherwise stated in the Contract, monthly progress reports shall be prepared by the Contractor and submitted to Independent Engineer in the prescribed formats approved by the Independent Engineer in six copies. The first report shall cover the period up to the end of the first calendar month following the Commencement Date. Reports shall be submitted monthly thereafter, each within 7 days after the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the completion date stated in the Completion Certificate for the works.

28.2 Each report shall include but not limited to :

- (a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's Documents, manufacture, delivery to site, construction, erection and testing, and including these stages for work by each nominated Subcontractor.
- (b) Photographs showing the status of manufacture and of progress on the site;
- (c) For the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture location, percentage progress and the actual or expected dates of -
 - (i) Commencement of manufacture.
 - (ii) Contractor's inspections
 - (iii) Tests, and

 CONTRACTOR


MSRDC | 91

